STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

DB GOALS:
PROPGCSALS | SSUED 19

NUMBER OF BI DDERS 5
PROGRAM ELEMENTS SND

Bl D RANK

FUND TOTAL

04/ 08/ 04
07-023124
07-LA-5-32.7/33.9

ENG NEERS EST

Bl D TOTAL

3,675, 896. 00

3, 878, 683. 30

4,279, 244. 20

4, 349, 000. 00

5,102, 144. 30

HB311
3, 930, 000. 00 AMOUNT UNDER

Bl DDER | D

D SUMMARY

IN LOS ANGELES COUNTY I N

LOS ANGELES FROM 0.5 KM NORTH OF
HOLLYWOOD WAY OVERCROSSI NG TO 0. 3
KM NORTH OF SUNLAND BOULEVARD

CONSTRUCT SOUND WALL

DI SADVANTAGED BUSI NESS ENTERPRI SE - 10. 0%

DEPARTMENT OF TRANSPORTATI ON

FEDERAL AID ACI M 005-3(035)E

0 TOTAL NUMBER OF WORKI NG DAYS 330

254,104. 00

PERCENT UNDER EST 6. 47

Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)

D W PONELL CONSTRUCTI ON I NC

P O BOX 1406
FONTANA CA 92334

GRI FFI TH COVPANY

P O BOX 2150
SANTA FE SPRINGS CA 90670

T T POLI CH AND ASSCCI ATES

P O BOX 828
S| ERRA MADRE CA 91025

ORTI Z ENTERPRI SES | NCORPCRATED

6 CUSHI NG STE 200
I RVINE CA 92618

BANSHEE CONSTRUCTI ON COVPANY
I NC

1600 E STEEL ROAD

COLTON CA 92324

909 356- 8880
00532499
FAX 909 356-1299

562 207-1777
00000088
FAX 562 929-3799

626 836-7260
00763265
FAX 626 836-7280

949 753-1414
00467088
FAX 949 753-1477

909 824-0393
00732806
FAX 909 824-8919

Bl D245

PAGE 1

04/ 12/ 04
CONTRACT CCODE 'B '
73 CONTRACT | TEMS



07-023124
07-LA-5-32
04/ 08/ 04

Bl DDER | D NAME AND ADDRESS

Bl D245

PAGE 2

04/ 12/ 04
LI' ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

ACL
POMONA CA

C G O CONSTRUCTI ON
RANCHO CUCAMONGA CA

CORE SLAB
FRANKLI N REI NFORCI NG
SANTA FE SPRI NGS CA

MOORE ELECTRI C
CORONA CA

ORTlI Z ASPHALT PAVI NG
COLTON CA

REYCON CONSTRUCTI ON
SANTA PAULA CA

SUDHAKAR
RI ALTO CA

| RRI GATI ON

CONCRETE BARRI ER

CLEARI NG AND GRUBI NG

G RDERS

REI NFCRCI NG STEEL

ELECTRI CAL

ASPHALT CONCRETE

MASONRY

STRI PI NG



07-023124
07-LA-5-32
04/ 08/ 04

Bl DDER | D NAME AND ADDRESS

L

ST

OF

SUBCONTRACTORS

Bl D245
PAGE 3
04/ 12/ 04

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

ACL
POVONA CA

ACE FENCE
CITY OF | NDUSTRY CA

ANDERSON DRI LLI NG
CHI NO CA

CONRAD
RI ALTO CA

FRANKLI N REI NFORCI NG STEEL
SANTA FE SPRI NGS CA

K R C SAFETY
VI SALI A CA

MOCRE ELECTRI C
CORONA CA

ORTI Z ASPHALT PAVI NG
COLTON CA

PRG
CORONA CA

REYCON
SANTA PAULA CA

S R D ENG NEERI NG
YORBA LI NDA CA

CONTI NUED ON NEXT PAGE

CONCRETE BARRI ER

FENCI NG

PI LE DRI VI NG

PRECAST G RDERS

REBAR

TRAFFI C CONTROL

ELECTRI CAL

ASPHALT PAVI NG

LANDSCAPI NG

MASONRY

STORM DRAI'NS AND | NLETS



07-023124
07-LA-5-32
04/ 08/ 04

Bl DDER | D NAME AND ADDRESS

Bl D245

PAGE 4

04/ 12/ 04
LI' ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

STERNDAHL ENTERPRI SES
SUN VALLEY CA

V AND E TREE SERVI CE
CRANGE CA

WASTE MANAGEMENT
GARDENA CA

VEST COAST DEMOLI TI ON
ANAHEI M CA

Bl DDER | D NAME AND ADDRESS

STRI PI NG

CLEARI NG AND GRUBI NG

TRUCKI NG LEAD

BRI DGE DEMOLI TI ON

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

ACL
FONTANA CA

ALCORN FENCE
SUN VALLEY CA

BELLAI R WEST LANDSCAPE
BUENA PARK CA

C G O CONSTRUCTI ON
RANCHO CUCAMONGA CA

CALMEX ENG NEERI NG
Rl VERSI DE CA

CONRAD
RI ALTO CA

CONTI NUED ON NEXT PAGE

CONCRETE BARRI ER RAI L

FENCI NG AND GATES

LANDSCAPI NG

CLEARI NG AND GRUBI NG

ASPHALT CONCRETE PAVI NG

PRECAST G RDERS



07-023124
07-LA-5-32
04/ 08/ 04

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245

PAGE 5

04/ 12/ 04
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

FRANKLI N REI NFORCI NG
SANTA FE SPRI NGS CA

K R C SAFETY
VI SALI A CA

MAHAFFEY DRI LLI NG
COVPTON CA

SUDHAKAR
RI ALTO CA

WEST COAST DEMCLI TI ON
ANAHEI M CA

Bl DDER | D NAME AND ADDRESS

REBAR

CONSTRUCTI ON AREA SI GNS

CAST IN DRI LLED HOLE PI LI NG

STRI PI NG

BRI DGE REMOVAL

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

ACL
POVMONA CA

ACE FENCE
CI TY OF | NDUSTRY CA

CGO
RANCHO CUCAMONGA CA

CALMEX ENG NEERI NG
Rl VERSI DE CA

CONRAD
RI ALTO CA

CONTI NUED ON NEXT PAGE

CONCRETE BARRI ER

FENCI NG

CLEARI NG

ASPHALT

G RDERS



07-023124
07-LA-5-32
04/ 08/ 04

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245
PAGE 6
04/ 12/ 04

SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

DI VERSI FI ED LANDSCAPE
W NCHESTER CA

FRANKLI N REI NFORCI NG
SANTA FE SPRI NGS CA

MAHAFFEY
COVPTON CA

MOORE ELECTRI C
CORONA CA

REYCON
SANTA PAULA CA

SRD
ANAHEI M CA

STERNDAHL ENTERPRI SES
SUN VALLEY CA

Bl DDER | D NAME AND ADDRESS

LANDSCAPI NG AND | RRI GATI ON

REBAR

CAST IN DRI LLED HOLE

ELECTRI CAL

MASONRY

UNDERGROUND

STRI PI NG

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

ACE FENCE COVPANY
CITY OF | NDUSTRY CA

C G O CONSTRUCTI ON COVPANY
RANCHO CUCAMONGA CA

CTAND F INC
BELL GARDENS CA

CONTI NUED ON NEXT PAGE

FENCI NG

CLEARI NG AND GRUBI NG

ELECTRI CAL



07-023124
07-LA-5-32
04/ 08/ 04

Bl DDER | D NAME AND ADDRESS

Bl D245

PAGE 7

04/ 12/ 04
LI' ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

CONRAD CONSTRUCTORS
RI ALTO CA

DI VERSI FI ED LANDSCAPE
W NCHESTER CA

FRANKLI N REI NFORCI NG
SANTA FE SPRI NGS CA

MAHAFFEY
COVPTON CA

ORTI Z ASPHALT PAVI NG COVPANY
COLTON CA

REYCON CONSTRUCTI ON COVPANY
SANTA PAULA CA

PRECAST G RDERS

LANDSCAPI NG

REBAR

CAST I N DRI LLED HCOLE

PAVI NG

MASONRY BLOCK



07-023124 Bl D245

07- LA-5-32 CONTRACT PROPOSAL OF LOW BIDDER PAGE 8
04/ 08/ 04 04/ 12/ 04
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 074019 PREPARE STORM WATER POLLUTI ON LS LUVP SUM 1, 000. 00* 1, 000. 00
PREVENTI ON PLAN
2 074020 WATER POLLUTI ON CONTROL LS LUVP SUM 55, 000. 00* 55, 000. 00
3 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 8, 000. 00* 8, 000. 00
4 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUVP SUM 80, 000. 00* 80, 000. 00
5 120151 TEMPORARY TRAFFI C STRI PE ( TAPE) M 460 4.00 1, 840. 00
6 (S) 120165 CHANNELI ZER ( SURFACE MOUNTED) EA 39 30. 00 1,170.00
7 120300 TEMPORARY PAVEMENT MARKER EA 320 4.00 1, 280. 00
8 128650 PORTABLE CHANGEABLE MESSAGE SI GN EA 2 1, 500. 00 3, 000. 00
9 (S) 129000 TEMPORARY RAI LI NG ( TYPE K) M 1, 400 25. 00 35, 000. 00
10 (S) 129100 TEMPORARY CRASH CUSHI ON MODULE EA 60 300. 00 18, 000. 00
11 150608 REMOVE CHAI'N LI NK FENCE M 3.6 50. 00 180. 00
12 150662 REMOVE METAL BEAM GUARD RAI LI NG M 20 25. 00 500. 00
13 150714 REMOVE THERMOPLASTI C TRAFFI C STRI PE M 690 2.00 1, 380. 00
14 150722 REMOVE PAVEMENT MARKER EA 320 1. 00 320. 00
15 150806 REMOVE Pl PE M 7 250. 00 1, 750. 00
16 150820 REMOVE | NLET EA 3 900. 00 2, 700. 00
17 152390 RELOCATE ROADSI DE SI GN EA 1 300. 00 300. 00
18 153214 REMOVE CONCRETE CURB M 410 20. 00 8, 200. 00
19 157560 BRI DGE REMOVAL ( PORTI ON) LS LUMP SUM 10, 000. 00* 10, 000. 00
20 160101 CLEARI NG AND GRUBBI NG LS LUVP SUM 50, 000. 00* 50, 000. 00
21 190101 ROADWAY EXCAVATI ON VB 830 40. 00 33, 200. 00
22 190105 ROADWAY EXCAVATI ON ( TYPE Z-2) VB 310 150. 00 46, 500. 00
(AERI ALLY DEPCSI TED LEAD)
23 190110 LEAD COVPLI ANCE PLAN LS LUVP SUM 20, 000. 00* 20, 000. 00
24 192048 STRUCTURE EXCAVATI ON, RETAI NI NG WALL VB 400 30. 00 12, 000. 00
( SOUND WALL )
25 (F) 192053 STRUCTURE EXCAVATI ON ( TYPE Z-2) VB 268. 3 100. 00 26, 830. 00
(AERI ALLY DEPCSI TED LEAD)
26 (F) 193003 STRUCTURE BACKFI LL ( BRI DGE) VB 240 120. 00 28, 800. 00
27 193013 STRUCTURE BACKFI LL ( RETAI NI NG WALL) VB 360 65. 00 23, 400. 00
28 198001 | MPORTED BORROW VB 1, 280 20. 00 25, 600. 00
29 (S) 200001 H GHWAY PLANTI NG LS LUVP SUM 50, 000. 00* 50, 000. 00
30 (S) 032432 DECOVPCSED GRANI TE VB 60 220. 00 13, 200. 00
31 (S) 204099 PLANT ESTABLI SHVENT WORK LS LUVP SUM 16, 000. 00* 16, 000. 00
32 (S) 208000 | RRI GATI ON SYSTEM LS LUMP SUM 110, 000. 00* 110, 000. 00
33 208038 NPS 3 SUPPLY LI NE ( BRI DGE) M 38 150. 00 5, 700. 00
34 208726 300 MM ALTERNATI VE CONDUI T M 3 500. 00 1, 500. 00



07-023124

07- LA-5- 32
04/ 08/ 04
| TEM | TEM
NO, CODE
35 260210
36 260301
37 390103
38 (S) 490655
39 (S) 498024
40 (F) 510051
41 (F) 510053
42 510059
43 (F) 510086
44 510087
45 (F) 510502
46 510800
47 511064
48 511106
49 (S) 512231
50 (S) 512500
51 515020
52 (F) 517961
53 (F) 518002
54 (S) 519120
55 ( SF) 520102
56 (SF)520103
57 (SF) 520120
58 (SF)540101
59 650075
60 049616
61 (SF) 750001
62 (S) 802589
63 (S) 802595
64 839734

CONTRACT

AGGREGATE BASE ( APPROACH SLAB)

CLASS 3 AGGREGATE BASE

ASPHALT CONCRETE ( TYPE B)

400 MM CAST- | N- DRI LLED- HOLE CONCRETE
Pl LI NG

400 MM CAST- | N- DRI LLED- HOLE CONCRETE
Pl LI NG ( BARRI ER)

STRUCTURAL CONCRETE, BRI DGE FOOTI NG
STRUCTURAL CONCRETE, BRI DGE
STRUCTURE CONCRETE, RETAI NI NG WALL

( SOUND WALL)

STRUCTURAL CONCRETE, APPROACH SLAB
(TYPE N)

STRUCTURAL CONCRETE, APPROACH SLAB
(TYPE R)

M NOR CONCRETE (M NOR STRUCTURE)

PAVI NG NOTCH EXTENSI ON

FRACTURED RI B TEXTURE

DRI LL AND BOND DOWEL

FURNI SH PRECAST PRESTRESSED CONCRETE
G RDER (15 M- 20 M

ERECT PRECAST PRESTRESSED CONCRETE
G RDER

REFI NI SH BRI DGE DECK

SOUND WALL ( BARRI ER) (MASONRY BLOCK)
SOUND WALL ( MASONRY BLOCK)

JONT SEAL (MR 15 MV)

BAR REI NFORCI NG STEEL ( BRI DGE)

BAR REI NFORCI NG STEEL ( RETAI NI NG WALL)

HEADED BAR REI NFORCENENT
ASPHALT MEMBRANE WATERPROCFI NG
600 MV REI NFORCED CONCRETE Pl PE
150 MM WELDED STEEL Pl PE CASI NG
( BRI DGE)

M SCELLANEOUS | RON AND STEEL

1.5 M CHAI N LI NK GATE (TYPE CL-1.
3.0 M CHAI N LI NK GATE (TYPE CL-1.
CONCRETE BARRI ER ( TYPE 736SV)

8)
8)

PROPOSAL

OF

=03 ==SThp<css T F=<Rad & & a3d =< zggg

ESTI MATED
QUANTI TY

170

18
24.7

220
70

13
2,843.2
3,350.3

12

14, 800
10, 580
121

410
23

5, 810

730

.00
.00
.00
.00

.00

.00
.00
.00

.00
.00

.00
.00
.00
.00
.00

.00

.00
.00
.00
.00
.50
.80
.00
.00
.00
.00

.00
.00
.00
.00

Bl D245
PAGE 9
04/ 12/ 04

240.
21, 600.
101, 400.
53, 920.

253, 000.

49, 400.
60, 800.
102, 000.

18, 000.
14, 400.

34, 580.
2, 000.
2, 200.
6, 300.

46, 000.

8, 000.

2, 340.
398, 048.
871, 078.
1, 680.
37, 000.
29, 624.
2,420.
450.
110, 700.

3, 450.

11, 620.
3, 800.
1, 500.

321, 200.

00
00
00
00

00

00
00
00

00
00

00
00
00
00
00

00

00
00
00
00
00
00
00
00
00
00

00
00
00
00



07-023124 Bl D245

07-LA-5-32 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 10
04/ 08/ 04 04/ 12/ 04
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
65 (F) 839727 CONCRETE BARRI ER ( TYPE 736 MODI FI ED) M 138 270. 00 37, 260. 00
66 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 460 1.50 690. 00
67 840570 100 MM THERMOPLASTI C TRAFFI C STRI PE M 920 1.50 1, 380. 00
(BROKEN 10.98 M- 3.66 M
68 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 260 3. 00 780. 00
69 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 64 4.00 256. 00
70 (S) 032433 ELECTRI CAL CONDUI T LS LUMP SUM 2, 000. 00* 2, 000. 00
71 (SF)860792 COVMUNI CATI ON CONDUI T ( BRI DGE) M 81 130. 00 10, 530. 00
72 (SF) 860796 SPRI NKLER CONTROL CONDUI T ( BRI DGE) M 38 50. 00 1, 900. 00
73 999990 MOBI LI ZATI ON LS LUVP SUM 360, 000. 00* 360, 000. 00

TOTAL 3, 675, 896. 00



| TEM
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07-023124
07-LA-5-32
04/ 08/ 04

92, 000.
700.

12, 000.
74, 000.
200.
350.
400.
125.

90.
200.
118.

00*

00*
00*
00
00
00
00
00
00
00

152100.
67400.
298540.

SUMMARY

850.

2, 600.
300.
20.

50, 000.
50, 000.
23.

111.

7, 500.
80.

160.
139.
118.

12.

75, 000.
236.
20, 000.
137, 000.
138.

27.

45.

97.

66.

193.
150.

OF

00*

00*
00*
00
00
00
00
00
00
00

REMA/

137000.
5244,
81.

90.
17460.
111540.
65041.
379500.

NI NG BI DDERS

. 00*

. 00*
. 00*
.00
.00
.00
.00
.00
.00
.00

242880.

Bl D245
PAGE 11
04/ 12/ 04
FI FTH
Bl D AMOUNT
5, 000. 00* 5000
75, 000. 00* 75000.
15, 000. 00* 15000.
450, 000. 00~ 450000.
5. 00 2300.
37.00 1443.
5.50 1760.
20, 000. 00 40000.
40. 00 56000.
600. 00 36000.
105. 00 378.
50. 00 1000.
4.20 2898.
2.10 672.
360. 00 2520.
1,475.00 4425.
795. 00 795.
25.00 10250.
35, 000. 00* 35000.
50, 000. 00* 50000.
140. 00 116200.
140. 00 43400.
5, 000. 00* 5000.
100. 00 40000.
175. 00 46952.
90. 00 21600.
80. 00 28800.
28. 00 35840.
54, 000. 00* 54000.
160. 00 9600.
16, 000. 00* 16000.
120, 000. 00* 120000.
210. 00 7980.
1, 590. 00 4770.
100. 00 200.
100. 00 18000.
65. 00 109850.
380. 00 128060.
200. 00 506000.



| TEM

40
41
42
43
44
45
46
47
48
49
50
51
52
53
54
55
56
57
58
59
60
61
62
63
64
65
66
67
68
69
70
71
72

73
TOT

07-023124

07-LA-5-32
04/ 08/ 04
SECOND
Bl D AMOUNT

350. 00 18200. 00
1, 600. 00 102400. 00
425. 00 72250. 00
1, 200. 00 18000. 00
700. 00 12600. 00
1, 950. 00 48165. 00
4, 400. 00 2200. 00
255. 00 56100. 00
86. 00 6020. 00
21, 000. 00 42000. 00
3, 400. 00 6800. 00
170. 00 2210. 00
190. 00 540208. 00
220. 00 737066. 00
250. 00 3000. 00
2.75 40700. 00
2.75 29095. 00
33. 00 3993. 00
530. 00 1590. 00
280. 00 114800. 00
85. 00 1955. 00
3. 00 17430. 00
1, 150. 00 4600. 00
1, 700. 00 1700. 00
350. 00 255500. 00
140. 00 19320. 00
2.00 920. 00
2.00 1840. 00
5. 00 1300. 00
5.00 320. 00
6, 200. 00* 6200. 00
165. 00 13365. 00
105. 00 3990. 00
370, 000. 00* 370000. 00
3, 878, 683. 30

SUMMARY

OF REMA
RD
AMOUNT
.00 41600.
.00 128000.
.00 119000.
.00 18750.
.00 22500.
.00 39618.
.00 3333.
.00 10120.
.00 4900.
.00 24000.
.00 4000.
.00 5200.
.00 614131.
.00 951485.
.00 6000.
.25 33300.
.25 23805.
.00 12100.
.00 198.
.00 127920.
.00 7544,
.40 19754.
.00 3600.
.00 1500.
.00 267910.
.00 51198.
.00 460.
.50 1380.
.00 1040.
00 384.
00* 15000.
.00 5346.
00 2508.
00* 329000.
4,279, 244. 20

4, 349, 000. 00

Bl DDERS
FOURTH
Bl D AMOUNT

650. 00 33800.
3, 239. 00 207296.
900. 00 153000.
1, 840. 00 27600.
2,100. 00 37800.
1, 200. 00 29640.
10, 000. 00 5000.
200. 00 44000.
60. 00 4200.
19, 000. 00 38000.
2, 000. 00 4000.
850. 00 11050.
200. 00 568640.
260. 00 871078.
100. 00 1200.
2.50 37000.
2.50 26450.
6. 00 726.
120. 00 360.
240. 00 98400.
200. 00 4600.
2.00 11620.
800. 00 3200.
800. 00 800.
600. 00 438000.
250. 00 34500.
1.00 460.
1.00 920.
2.00 520.
4.00 256.
12, 000. 00* 12000.
90. 00 7290.
50. 00 1900.
370, 540. 00* 370540.

Bl D245
PAGE 12
04/ 12/ 04
FI FTH
Bl D AMOUNT
500. 00 26000
1, 100. 00 70400
525. 00 89250
1, 200. 00 18000
1,100. 00 19800
2,200. 00 54340
6, 100. 00 3050
63. 00 13860
160. 00 11200
21, 000. 00 42000
4, 000. 00 8000
615. 00 7995.
200. 00 568640.
300. 00 1005090.
265. 00 3180.
3. 00 44400.
3.00 31740.
28. 00 3388.
175. 00 525.
160. 00 65600.
425. 00 9775.
3. 00 17430.
1, 200. 00 4800.
1, 700. 00 1700.
350. 00 255500.
250. 00 34500.
1.75 805.
1.75 1610.
4.20 1092.
4.20 268.
3, 000. 00* 3000.
680. 00 55080.
64. 00 2432.
525, 000. 00* 525000.
5,102, 144. 30



